


ANNEX V: BUDGET
Global price: EUR 20.000,00 or equivalent currency in BAM 39.100,00

Please include a price breakdown based on the outputs/deliverables in the terms of reference.
Note: The price shall not include VAT/indirect taxes. Only the price without VAT/indirect taxes would be taken into consideration for the financial evaluation. The amount of VAT/indirect tax, if applicable, must be indicated separately. 
Please include a price breakdown based on the outputs/deliverables in the terms of reference.

	Expert Services for the Project "Water Contingency Management in the Sava River Basin“


	No
	Service description
	Unit of measure

Outputs
	Amount
	Price EUR
(single)
	Price BAM
(single)
	Global Price
(4*5) EUR
	Global Price
(4*5a) BAM

	1. 
	Support to official authorities (Slovenia, B&H, Serbia, Croatia) in the preparation of five table-top exercises (floods and accidental pollution);


	The required number of preparatory documents has been prepared in accordance with the requirements within the project.
	
	
	
	
	

	2. 
	Preparation and implementation of five simulation of table-top exercises (floods and accidental pollution); 

	[bookmark: _GoBack]The required number of exercise elaborates was prepared in accordance with the requirements within the project, and 5 table-top exercises were conducted.

	
	
	
	
	

	3. 
	Coordination between different partners (Project partners, Associated partners and institutions responsible for dealing with emergencies) in preparation for the development of scenarios for different simulation of the table-top exercises;
	Working meetings were held, coordination was made, support was provided in preparation for the development of scenarios for different simulations of the table-top exercises.

	
	
	
	
	

	4. 
	Support in cross-border cooperation, coordination and communication between different partners who will participate in the organization and implementation of simulations of the table-top exercises;

	Working meetings were held, coordination was made, support was provided in preparation for the development of scenarios for different simulations of the table-top exercises.

	
	
	
	
	

	5. 
	Support in the development, as well as the preparation of certain parts of the documentation required for the implementation of simulations of the table-top exercises;

	Support  was provided in the development, as well as the preparation of certain parts of the documentation required for the implementation of a simulation of the table-top exercises.

	
	
	
	
	

	6. 
	Moderation during the implementation of  simulation sof the table-top exercises.

	A number of table-top exercises were moderated in accordance  with the project requirements.


	
	
	
	
	

	             TOTAL:
	EUR
	BAM
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